SECTION 01140 - WORK RESTRICTIONS

SPECIFIER S NOTE: Insert wording, numbers, etc. as appropriate where [italics in
parenthesis] are shown throughout this specification section. Italicized words are used
for directions to the specifier and should be filled in. Blue colored text are Notes to
Specifier and should be com pletely deleted from the final text. Red colored text is used
for items to be modified. Maintain footer notation in italics with the current version used
(e.g. TG01140 v00.04).

SPECIFIER NOTES: Include in this section; restrictions that affect construction
operations, access to site, location of construction, occupancy requirements, coordination
with occupants, and use of building premises and site.

PART 1 -GENERAL

1.01 SUMMARY
A. Section includes work restriction on contractor s operations, and construction
[as required by the University of Hawaii at Hilo (UH Hilo) to maintain the
University s operation] during the construction period.

SPECIFIER S NOTE: For University Projects confirm the required dates and duration
when the contractor must shut down. Modify paragraphs 1.02.A & 1.02.B.

1.02 WORK SCHEDULE
A. No work shall be done during the final exam weeks as shown below, except as
authorized by the Engineer. The contract time is inclusive of these no work
days. Contractor shall verify the exact dateswith the University of Hawaii at
Hilo prior to finalizing Contractor s work schedule.

B. [December 4-15, 2000] [(12 calendar days)]
[May 4-15, 2001] [(12 calendar days)]
[December 4-15, 2001] [(12 calendar days)]
[May 4-15, 2002] [(12 calendar days)]

SPECIFIER S NOTE: For University of Hawaii at Hilo Projects. Insert paragraph 1.03
and subparagraphs. Confirm the University s requirements.

1.03 UNIVERSITY S OPERATIONS AND REQUIREMENTS
A. Use of Premises
1. Operate machinery and equipment with discretion and with minimum
interference to campus driveways, walkways and malls. Do not leave
machinery and equipment unattended on roads and driveways.

2. Store materials in the areas shown on the Drawings or as designated by
the Engineer. Locate construction equipment, machinery ,equipment
and supplies within the contract zone limits.

3. Keep accessroads and campus roads, to the project site free of dirtand
debris. Provide, erect and maintain lights, barriers, signs, etc. when
working on campus roads, driveways and wal kways to protect.
pedestrians and moped / bicycle riders. Obey cam pus traffic and safety
regul ations.

B. Noise and Dust Control
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1. In adjacent locations surrounding the project site, noise, dust and other
disrupting activities, resulting from construction operations, are
detrimental to the conduct of the University s instruction activities.
Therefore, Contractor shall monitor its construction activities. Exercise
precaution when using equipment and machinery to keep the noise and
dust levelstoa minimum.

2. To reduce loud disruptive noise levels, ensure mufflers and other devises
are provided on equipment, internal combustion engines and
compressors.

3. Schedule construction activities that create excessive noise and dust

problems, such as concrete drilling and demolition, for the weekends,
holidays or semester breaks. Overtime costs are the Contractor s
responsibility.

4. The Engineer may require any construction activity that produces
excessiveness of noise and dust to be performed during non school hours.
The Engineer shall make the final determination. Overtime costsare the
Contractor s responsibility.

C. Campus Parking

1. Parking for the Contractor s employees (or subcontractors) will be limited
to the available areas within the designated project contract zone or in
areas designated by the Engineer. Do not use parking stalls in regularly
designated parking zones within the University campus. Unauthorized
vehicles parked in marked stalls and in any area outside of the
designated project construction site will be fined and Contractor shall be
responsible for the payment of all parking citations fines occurred.

2. Parking passes will be required for all Contractor s (or subcontractor s)
vehicles entering the campus.
a. Temporary parking passes will be issued for the inspection of the

project site prior to bidding, the preconstruction meeting and other
temporary entry to the University. Contact the University in
advance to arrange temporary parking passes.

b. To obtain construction parking passes, send your written request to
the University. List the number of parking passes required for your
use and your subcontractor(s). The University shall reserve the
right to limitthe number of parking passes to be issued to the
Contractor.

C. Direct requests for parking pass arrangements to the University of
Hawaii at Hilo, Facilities Planning and Construction Office, Phone
947-7595. All parking passes will be issued free of charge.

3. Comply with campus rules and regulations governing parking and traffic
circulation.

4. If permitted to park on lawn or grassed areas restore any damaged areas.
The Engineer shall make the final determination if the restoration work

is acceptable.

D. Disruption of Utility Services
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1. Pre-arrange and obtain approval of the Engineer for any anticipated
disruptions to utility services, including disconnection and / or
connection of the utility system. Unless stated elsewhere, notify the
Engineer in writing at least fifteen (15) working days in advance of any
proposed utility system work. Coordinate any connections and / or
disconnection with the respective utility companies and the County of
Hawaii.

2. Schedule work to minimize utility outage time. Schedule utility work
requiring a shut-down of four (4) hours or more or affecting several
campus buildings, on weekends, holidays, semester breaks and / or non-
regular school hours. Overtime costs are the Contractor s responsibility.

3. Provide temporary utility service, if necessary for the University s
operation at no additional costto the State. The Engineer shall make the
final determination.

4. The existence of active and abandoned underground utility lines within
the construction area is not definitely known other than those indicated
in their approximate location on the Drawings. Perform toning
operations prior to excavation or trenching. Notify the Engineer if any
unknown utility line is discovered. Comply with the requirements of
Section 01019 GENERAL PROJECT REQUIREMENTS.

5. The contractor shall tone traverse of new utility lines to locate existing
utilities prior to trenching.

6. Shore and protectuncovered underground piping or conduit. If utilities
are damaged, Notify the Engineer and commence repairs within two
(2)hours after the damage.

7. Record on the As-Built drawings existing utilities. For exposed existing
utilities, new utilities, replacementand rerouting of utilities, record the
size of pipe or conduit and its depth on the as-built drawings.

E. Burning and Disposal of Trash
1. Burning debris on the University Campus is expressly prohibited.

2. Do not use the University s trash receptacles for disposal of construction
materials and waste. Provide separate trash receptacle(s) Remove and
dispose of all construction material.

F. Barricades, Signs and Lighting

1. Erect temporary barricades and post directional signs at construction
limits. Provide separate building entrances, walkw ays for pedestrians,
driveways for vehicles, and other barricades and construction aids to
prevent unauthorized individuals from entering the construction area.
To insure the protection and safety of the public,adjustor extend the
barricades and directional signs if directed by the Engineer. Refer to
Section 01019 GENERAL PROJECT REQUIREMENTS.

2. Locate exterior barricades to maintain existing (and required) fire exits
or lanes from adjoining buildings.
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3. If construction activities or operations reduce the current illumination in
the areas adjacent to construction, provide temporary lighting to achieve
existing illumination levels or required for safety and security. Maintain
temporary lighting during construction. The Engineer shall make the
final determination.

4. On the temporary barricades, provide informational signs every 100 feet
and at pedestrian/vehicular traffic junctions. Signs shall be 12 inches
square, with minimum one inch high lettering, high contrast, and read:
Any Questions? Call UH Facilities and Planning and Construction
Office, Phone 974-7595 . Include Contractor s name and office telephone
number along the bottom edge of the sign.

SPECIFIER S NOTE: Although this information is covered in the INTERIM GENERAL
CONDITIONS, for University of Hawaii at Hilo Projects. Insert paragraph 1.04 and
subparagraphs. Confirm the University s requirements.

1.04 HISTORIC CULTURAL AND ARCHAEOLOGICAL FINDS
A. During construction activities, there is the remote possibility of encountering
unknown or unexpected historical, cultural or archaeological features,
deposits, or burials. Should such a discovery be made or encountered,
immediately suspend work in the area leaving the site undisturbed. Notify the
Engineer immediately to determine the appropriate action or disposition.
Refer to INTERIM GENERAL CONDITIONS Section 7.18.

B. AIll materials having any apparent historical, cultural or archaeological
significance recovered during the course ofthe projectconstruction activities
shall remain preserved and the property of the State.

SPECIFIER S NOTE: For University of Hawaii at Hilo Projects. Insert paragraph 1.05
and subparagraphs. Confirm the University s requirements.

1.05 PROTECTION AND MAINTENANCE OF LAND RESOURCES
A. Preserve and maintain existing land resources (lawns, grassed areas and
planting areas) within the designated project contract zone.

B. Except in areas marked on the drawings to be cleared and grubbed, do not
deface, injure or destroy trees/ shrubs nor remove or cutthem without
obtaining prior approval from the Engineer. EXxercise care whileworking
adjacent to trees or shrubs and protectthem from injury or damage. Repair or
replace tree(s), shrub(s) or other landscape feature(s) scarred or damaged as
the resultof construction operations. The Engineer shall make the final
determination to repair or replace damages items.

C. For areas exposed and adjacent tothe public access, maintain the landscaping,
and grassed areas within the project contract zone. Provide periodic watering,
weeding and mowing during the construction period. Restore damaged areas.

SPECIFIER S NOTE: For University of Hawaii at Hilo Projects. Insert paragraph 1.06

and subparagraphs. Confirm the University s requirements.

1.06 PAVEMENT MARKING
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A. Should the construction operations diminish the existing pavement marking of
surrounding campus roads, parking and walkways, repair any damages and
provide new pavement markings. The Engineer shall make the final
determination to repair or replace damages items.

SPECIFIER S NOTE: For University of Hawaii at Hilo Projects. Insert paragraph 1.07
and subparagraphs. Confirm the University s requirements.

1.07 PROJECT REFUSE
A. Provide asolid waste managementplan thatconforms to the rules and
regulations of the County of Hawaii, Solid Waste Division.

SPECIFIER S NOTE: For University of Hawaii at Hilo Projects. Insert paragraph 1.08
and subparagraphs. Confirm the University s requirements.

1.08 EXPLOSIVE BLASTING
A. No explosive blasting will be allowed.

SPECIFIER S NOT E: Add this paragraph for facilities where shut-down of the air
conditioning system beyond 4 hours cannot be tolerated.

1.09 DISRUPTION OF AIR CONDITIONING SERVICES

A. Coordinate and arrange work related to the temporary disconnection of the air
conditioning system with the Engineer. Keep disruptions toa minimum. If
temporary power is required, provide services and pay the cost as part of the
contract. Schedule any major outage to the air conditioning system that affects
the entire building and lasts 4 hours or more, on weekends or during
non-regular working hours of the building occupants. Pay for overtime costas
part of the contract.

SPECIFIER S NOTE: Add this paragraph for work performed in occupied office

buildings during non-regular working hours.

1.10 SECURITY

A. BUILDING SECURITY

When work is performed outside the normal operating hours ofthe
Department (or Users operations), only a single entry to the building will be
permitted and a State Security Guard shall be stationed atthis entrance
throughout the period that itis open. Contactand arrange with the
Department of Public Safety, Protective Services Division (telephone 586-1352)
to provide the security personnel. Make arrangements at least 24 hours before
security personnel is required. State Security Guards s changes are $20.00 per
hour or fraction thereof, for a minimum of four (4) hours. Pay for State
Security Guard s cost as part of the contract.

SPECIFIER S NOTE: Add this paragraph A and subparagraphs for work performed at
Correctional Facilities and other secure facilities. Check with the Project Coordinator for
specific project requirements.
A. SECURITY PROVISIONS - AT CORRECTIONAL FACILITY
1. Rules and Regulations: Consult with Facility authorities at the
pre-construction conference and become familiar with the rulesand
regulations of the Correctional Facility.
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2. Contractor s Operations: Confine all construction operations to the
immediate vicinity of the construction activity. Store building materials,
equipment, toolsand incidentalsin an enclosed area away from the
existing correctional facility s perimeter walls. Only materials and/or
equipment that are needed at that time shall be taken into the security
site. Take precautions and prevent access to power equipment, tools,
etc., by the clients (residents). Perform operations to insure the safety of
the occupants of the buildings.

3 Perform operationsto minimize inconvenience or disturbance upon the
personnel and residents.

4. Security Measures: In order to maintain security and to preventthe
residents from escaping during construction operations, the following
precautionary measures must be strictly enforced.

a. Exterior doors must be locked at all times.

b. All exterior openings which have been opened for construction shall
be securely closed for the night, unless otherwise directed by the
Facility Administrator.

C. The Contractor shall be restricted to the areas of construction and
shall at no time enter other areas unless granted permission by the
guards.

d. All move ments of the Contractor s employees into the Facility will

be subject to control by the Facility personnel at any time the
Correctional Facility Administrator deems such control necessary
to insure the safety ofthe Facility.

e. The Contractor, his agents, or employees shall be subject to
personal search whenever the Correctional Facility Administrator
deems such action necessary for the safety of the Facility. This shall
also include the inspection of lunch boxes toolboxes, clothing and
equipment.

f. Scaffolding, ladders, etc,, must be removed from the building at the
end of each day s work or when requested by the Facility
Administrator.

g. Introduction or possession of weapons, narcotics, alcoholic
beverages or contraband to the project site is prohibited.
h. Control of tools: All hand tools, including power driven hand tools,

cables, ropes and other implements shall be transported and
retained, except when in use, in approved locked toolboxes. At all
times tools will be subject to inventory by the Facility Security Staff.
During the progress of the work, care shall be taken that no tool is
left unguarded or leftwhere it might be reached by a resident or
other unauthorized person. It is an urgent matter that missing tools,
equipment, etc., be reported immediately to those in authority.

Lock vehiclesand equipment unless attended.

i. Materials and equipment shall be broughtinto the work area
through entrance asapproved by those in authority and shall be
carried toand stored in limited areaas approved.

j. Explosives, explosive devices and any equipment associated with a
system that could be used as an explosive will not be allowed.

5. Protection of Residents: Special protection must be made by the
Contractor at all times to safely protect the residents and facility
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personnel from any and all injuries that may be caused as a result of the
work performed under this contract.

6. Caution: The Contractor shall caution hismen on the job that any
association with the residents be avoided as much as possible, that when
spoken to by residents, normal courtesy shall be maintained at all times.

7. Security Check: After the award of contractand before commencement of
any work on the project, the following list containing information on all
employees and motor vehicles used on the project shall be submitted to
the Engineer for a security check:

a. Employees: Name, date of birth and Social Security Number. Note:
Any employee who has a previous record of any felonious conduct
or any conviction for such offenses other than minor traffic offenses
will not be permitted to work on this project.

b. Motor Vehicles: Make, year, color, license number, insurance
company, policy number and expiration date. This information is
required to secure passes for permission to operate such vehicles
on the Correctional Facility grounds.

C. The list of workmen and motor ve hicles shall be ke pt current at all
times. New workmen or vehicles cannot enter the job site until
receipt of clearance is obtained from the Engineer. Workmen or
vehicles found on site without proper identification shall be
removed immediately.

8. Contractor s Work Time Schedule in existing facilities only: Comply with
the daily schedule in subparagraphs a & b below. Onlythe Correctional
Facility Administrator can approve deviations from the daily and weekly
work schedules.

a. 7:00 a.m. - Work day commences. Contractor's employees enter via
the Administration Building and to the job site, for work inside the
existing correctional facilities.

b. 3:00 p.m. - End of work day in existing correctional facilities.

9. None of the foregoing regulations shall be construed as a restriction on
the legal prosecution of the work.

End Security Provisions at Correctional
Facilities Paragraphs

END OF SECTION
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