

State of Hawaii
DEPARTMENT OF LAND AND NATURAL RESOURCES
Division of Forestry and Wildlife
Honolulu, Hawaii 96813

May 8, 2009

Board of Land and Natural Resources
State of Hawaii
Honolulu, Hawaii

Approval for Award of Construction Contract – IFB-09-0440-M1, Culvert Replacement & Road Resurfacing of Waipoli Road in the Kula Forest Reserve, Kula, Maui, Hawaii

Bids were received and opened on February 2, 2009. Award was based on the bid that provided the **a.)** culvert repair cost and **b.)** the lowest cost per sq. ft. of road repair to provide the greatest length of road resurfaced, combined, not to exceed \$227,000.00. The results and recommendations are as follows:

<u>BIDDER</u>	<u>TOTAL BID</u>
Sonny Vick's Paving, Inc.	a.) Culvert Repair \$77,000 b.) Road Resurface $\\$2.42/\text{ft}^2 \times 61,198\text{ft}^2 = \underline{\\$150,000}$ \$227,000
Tom's Backhoe	a.) Culvert Repair \$44,000 b.) Road Resurface $\$3.98/\text{ft}^2 \times 45,980\text{ft}^2 = \underline{\$183,000}$ \$227,000
AJ Trucking & Exc.	a.) Culvert Repair \$68,450 b.) Road Resurface $\$3.66/\text{ft}^2 \times 43,320\text{ft}^2 = \underline{\$158,550}$ \$227,000
Rojac Construction	a.) Culvert Repair \$29,000 b.) Road Resurface $\$6.00/\text{ft}^2 \times 33,000\text{ft}^2 = \underline{\$198,000}$ \$227,000
Maui Master Bldrs.	a.) Culvert Repair \$40,000 b.) Road Resurface $\$5.75/\text{ft}^2 \times 32,522\text{ft}^2 = \underline{\$187,000}$ \$227,000

The project consists of improvements to the existing road which will be resurfaced plus culvert repair.

Funding for this project is available through the Kula Forest Reserve Mitigation Reforestation Fund.

RECOMMENDATION:

That the Board award DLNR Job No. IFB-09-0440-M1, Culvert Replacement and Road Resurfacing of Waipoli Road in the Kula Forest Reserve to **Sonny Vick's Paving, Inc.** for the proposal amount of

\$227,000.00. Also, recommend that the Board authorize the Chairperson, subject to review and approval by the Attorney General, to enter into a contract and sign the necessary documents to implement the project.

Respectfully submitted,



PAUL J. CONRY, Administrator
Division of Forestry and Wildlife

REQUESTED BY:

Shane De Mattos, Wildlife Biologist
Division of Forestry and Wildlife

APPROVED FOR SUBMITTAL:



LAURA H. THIELEN, Chairperson