

State of Hawaii
DEPARTMENT OF LABOR AND INDUSTRIAL RELATIONS
830 Punchbowl Street
Honolulu, Hawaii 96813

ADDITIONAL WAGE RATE SCHEDULE NO. 03-1
For
Department of Transportation
Interstate Route H-3, H-3 Finish (Unit VIII) Federal-Aid Interstate Project No. I-H3-1(75) Unit VIII
and
Interstate Route H-1 Seismic Retrofit Austin-Bishop Separation and Waiau Interchange
Federal-Aid Interstate Project No. BR-H1-1(241)

This additional wage rate schedule has been approved by the Director of Labor and Industrial Relations to be prevailing on public construction work for the purposes of Chapter 104, HRS.

These wage rates are subject to change. Revisions to this additional wage rate schedule will be posted on the internet at www.loihi.state.hi.us/OMI/WRS/WRS.HTM.

Questions on the schedule should be referred to the Research and Statistics Office at (808) 586-9017.

Classification	Effective Date	Prevailing Wage Total	Basic Hourly Rate	Fringe Hourly Rate
MOVABLE CONCRETE BARRIER TRANSFER MACHINE OPERATOR	7/15/03	\$18.02	\$16.34	\$1.68

Note: Overtime must be paid at one and one-half times the basic hourly rate plus the hourly cost of required fringe benefits for hours worked on Saturday, Sunday, legal State holidays, and after 8 hours on any other day.

NELSON B. BEFITEL